BANGALORE DIVISION.

Abstract Notification dated 12th April 1940.

The attention of the public is hereby invited to the detailed notification inviting sealed tenders for restoring Mandigere Minor tank, Reg. No. 85 of Nelamangala Taluk, published on pages 850-852 of Part VI of the *Mysore Gazette*, dated 18th April 1940.

The last date for the receipt of the tender is 2 P.M. on 4th May 1940. Duplicate challan for having credited the deposit amount of Rs. 170 into the Treasury under "17 (*a*) P. W. Deposits" should accompany each tender.

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

KOLAR DIVISION.

Abstract Notification dated 18th April 1940.

The attention of the public is invited to the deatiled notification, dated 17th April 1940, published on pages 919-922, Part VI of the *Mysore Gazette*, dated 25th April 1940, regarding restoring Bussanahalli Hongekere Tank (unrestored minor) Reg. No. 318/692 of Kolar Taluk.

The last date for lodging of tender is 11th May 1940, upto 2 P.M.

Abstract Notification dated 18th April 1940.

The attention of the public is invited to the detailed notification dated 18th April 1940, published on pages 922-924, Part VI of the *Mysore Gazette*, dated 25th April 1940, regarding restoring Thummalapalli Gyadarikunte Tank (unrestored minor) Reg. No. 337 of Srinivasapur Taluk.

The last date for lodging of tender is 11th May 1940 upto 2 P.M.

Notification dated 23rd April 1940.

1. Sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 20th May 1940, for constructing Sree Venkataramanaswamy's temple at Muduganakunte in Goribidnur Taluk.

2. Tenders in the prescribed form obtainable from the Office of the Executive Engineer Kolar Division, should be addressed to the Executive Engineer, Kolar Division, in a sealed cover and superscribed as "Tender for constructing Sree Venkataramanaswamy's temple." The name of the tenderer should also be superscribed on the top of the cover.

3. Each tender must be accompanied by a treasury challan for earnest money of Rs. 140 paid to the treasury to the credit of "17(*a*) P. W. Deposits," against the account of the Executive Engineer, Kolar Division. The earnest money of the successful tenderer will be retained as security for the due fulfilment of the contract. Such a deposit in cash will not carry any interest.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 20th May 1940 at Kolar. The final acceptance of the tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender, or to assign any reason whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Executive Engineer's Office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute an agreement in the departmental schedule contract form, for the due fulfilment of the contract, and for the execution of all items of work in accordance with the Bombay Specifications. A reserve of 5 per cent will be withheld in the work bills of the contractor and the same repaid after the due fulfilment of the contract.

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. The earnest money of rejected tenders will be returned on submission of the receipt originally granted, along with an application to the Executive Engineer.

8. Copies of contract documents, schedules and drawings may be seen at any time at the Executive Engineer's Office, Kolar, on all working days between 11 A.M. and 5 P.M.

9. Specific rates should be given for each item in the schedule accompanying the tender and the rates should be in rupees, annas and pies and expressed in words and figures. Tenders offering a percentage reduction on the estimate amount will be rejected.

10. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates for such items may be entered in a separate schedule with date and reasons for the same. When lumpsum provisions are shown in the schedule of quantities the contractor will be paid at either his tendered rate for each item or the prevailing schedule of rates in the Division at the discretion of the Executive Engineer.

11. No alterations which are made by the tenderers in the tender form in the nomenclature of the items of work will be recognised and if corrections are made, the tenders are liable to rejection.

12. There should be no alterations or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to, and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

13. No reference should be made to the Public Works Department schedule of rates.

14. In the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

15. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates for the same will be calculated by the Executive Engineer on the basis of current rates for materials and labour with a contractor's profit of 5 per cent as may be approved by the Superintending Engineer. This shall be final and legally binding on the tenderer.

16. The quantities given in the schedule are only approximate and the drawings shown to the contractor are only tentative and are liable to alterations, omissions, deductions or additions, at the discretion of the Executive Engineer or his representative and may be due to any reasons whatsoever. The tendered rates will hold good for any quantity, whether higher or lower than those given in the enclosed schedule.

17. The works should be completed and handed over in a tidy condition to the Public Works Department by the end of December 1940, failing which the Executive Engineer may, at his discretion, levy a penalty of Rs. 5 per day which will ordinarily be calculated at 12 per cent per annum on the total outlay as liquidated damages for non-fulfilment of contract, and will be recovered from the contractor's outstandings for the period exceeded by him beyond the time fixed and until the work is completed and handed over.

18. In all matters of disputes of any kind not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Chief or the Superintending Engineer shall be final and legally binding.

19. No claim for damages for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reasons for such delays. Contractors should bear this in mind when tendering for the work. Extension of time due to delays caused by the departmental officers will, however, be considered on the merits of each case.

20. The contract should not be sublet.

21 All materials, tools and plant and machinery that will be supplied by the Executive Engineer in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer. The tenderer will pay the hire on tools and plant and machinery as per rules from the date of taking over of such machinery, tools and plant from the Stores to the date of return thereto, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractor should arrange for the payment of royalty and tolls.

Note.—(*a*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labour required in setting out the works.
(2) Provide all necessary scaffolding, centering, labour and appliances for hoisting.
(3) Provide mortar mills and sheds, to keep materials under cover and also for workmen.
(4) Arrange for protecting work during inclement weather.
(5) Supply requisite temporary lights, water cisterns, water pumps and hoses, sieves, parahs, shoring, strutting and other requisite protective appliances during the progress of the work.
(6) Supply all water required for work and workmen and shall provide temporary latrines and drains.
(7) Clean away all dirt, rubbish, superfluous materials and debris as they accumulate.
(8) Provide arrangements for pumping and baling of water from excavations and foundations wherever and whenever necessary with his own pumping apparatus including necessary leading drains, slump pits, etc.
(9) Afford facilities to any other parties employed upon the work by the P. W. D. so that their work may proceed during the progress of the contract, and give such persons the use of ordinary scaffolding and ladders.

(10) The contractor is responsible for all accidents to workmen, etc., on the work and he must take precaution against all risk of accidents and if necessary provide for the same by insurance at the proper time.

Note.—(*b*) It is the business of the contractor to make his own arrangements for quarries and supplies of materials.

N.B.—Copies of tender in the prescribed form are obtainable from the Office of the Executive Engineer, Kolar Division, Kolar, only on a payment of four annas per form.

Abstract estimate for constructing Sree Venkataramanaswamy Temple at Muduganakunte in Goribidnur Taluk.

No.	Items of work	Unit	Rate	Quantity	Rates to be tendered
			Rs. a. p.		
1	Earthwork excavation for foundation and filling in basement duly watering and tamping, etc., complete	C.yd.	0 3 0	40	
2	Stone jelly concrete in lime mortar (1: 2 : 4) for foundation laid in layers of 6″ thick and well consolidated	C.ft.	0 3 6	314	
3	Burnt size stone in lime mortar in courses not less than 8″ high with bond stones 6′ apart in foundation and basement	,,	0 3 6	941	
4	Burnt brick in lime mortar, (superstructure) ..	,,	0 4 0	1,363	
5	Providing and fixing teak wood doors 3″×4″ frame work 1¼″ thick battened shutters with ventilators at top all brass fittings, etc., complete	S.ft.	1 4 0	64	
6	Providing and fixing teak wood windows 3″×4″ frame work 1¼″ thick battened shutters with attached ventilators, etc., (glazed) including ¾″ dia. iron bars, 4″ apart with brass hinges, hooks, rings, etc., complete	S.ft.	1 6 0	154	
7	Green painting two coats, of Government Lac Factory	Sqr.	4 8 0	4·70	
8	Providing and fixing Tata tested R. S. girders as per British standard section including carting lifting and hoisting with 2 coats of approved paint with necessary clamps, etc., complete	Cwt.	12 0 0	16·50	
9	Teakwood wrought and put up including 2 coats of wood oiling, etc., complete ..	C.ft.	5 0 0	63·66	
10	Roofing with Madras Terrace with a camber of 1 in 40—bottom course laid with burnt brick on edge and on the top 3″ thick lime concrete with burnt brick jelly well beaten and on top 3 courses of flat tiles laid diagonally and bottom and top plastered smoothly ..	Sqr.	30 0 0	7·15	
11	Plastering with chunam mortar on burnt brick masonry with 2 coats, including round off corners and smooth rendering, etc. ..	Sqr.	3 0 0	27·55	
12	Parapet wall burnt brick in mortar and balusters 3′ high 9″ thick with 9″×10″ base and 9″×5″ coping, 21″×7″ diar. circular moulded cement balusters with plastering, etc., complete	R.ft.	1 8 0	105	
13	Burnt stone slabs ornamental cut to shape as per design	,,	2 0 0	105	
14	White washing 2 coats as per plastering ..	Sqr.	0 4 0	27·55	
15	Coping work above compound wall in burnt brick in mortar and plastering	R.ft.	0 4 0	66	

No.	Items of work	Unit	Rate	Quantity	Rate to be tendered
			Rs. a. p.		
16	Flooring with cement concrete (1 : 2 : 4) to 1½″ thick on a bed of lime concrete of 6″ thick with topping of red cement ⅜″ thick finished and cut to the required pattern ..	Sqr.	20 0 0	6·00	
17	Flooring with 3″ thick granite slabs one line dressed laid diagonally over a bed of 3″ lime concrete and pointed neatly with cement, etc., complete	Sqr.	28 0 0	3·40	
18	Burnt stone lintel slabs of 6″ thick neatly dressed and fixed	S.ft.	0 4 6	90	
19	Repairing to old girbagudi with burnt brick in lime mortar in and out side both inclusive	L. S.	..	..	
20	Constructing pilasters with finials as shown in the design	No.	10 0 0	4	
21	Providing and fixing R.C.C. chajja 3″×4″ thick and 3′ projection with necessary reinforcement and plastering, etc., complete	C.ft.	0 8 0	219	
22	Ornamental cornice, rain water spouts, etc., complete and other works necessary ..	L. S.	..	..	
23	Other unforeseen works, such as clearing site, levelling grounds and approach roads, etc.	,,	..	..	

Notification dated 24th April 1940.

1. Sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 20th May 1940, for restoring Dimbachamanchalli Doddaker Reg. No. 630/818 (Major), Kolar Taluk.

2. Tenders in the prescribed form obtainable from the Office of the Executive Engineer, Kolar Division, should be addressed to the Executive Engineer, Kolar Division, in a sealed cover and superscribed as "Tender for restoring Dimbachamanchalli Doddakere." The name of the tenderer should also be superscribed on the top of the cover.

3. Each tender must be accompanied by a treasury chellan for earnest money of Rs. 615, paid to the treasury to the credit of "17 (*a*) P. W. Deposits," against the account of the Executive Engineer, Kolar Division. Kolar. The earnest money of the successful tenderer will be retained as security for the due fulfilment of the contract. Such a deposit in cash will not carry any interest.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 20th May 1940 at Kolar. The final acceptance of the tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender, or to assign any reason whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Executive Engineer's Office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute an agreement in the departmental schedule contract form for the due fulfilment of the contract and for the execution of all items of work in accordance with the Bombay Specifications. A reserve of 5 per cent will be withheld in the work bills of the contractor and the same repaid after the due fulfilment of the contract.

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. The earnest money of rejected tenders will be returned on submission of the receipt originally granted, along with an application to the Executive Engineer.

8. Copies of contract documents, schedules and drawings, may be seen at any time at the Executive Engineer's Office, Kolar, on all working days between 11 A.M. and 5 P.M.

9. Specific rates should be given for each item in the schedule accompanying the tender and the rates should be in rupees, annas and pies and expressed in words and figures. Tenders offering a percentage reduction on the estimate amount will be rejected.

10. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates for such items may be entered in a separate schedule with date and reasons for the same. When lumpsum provisions are shown in the schedule of quantities,

the contractor will be paid at either his tendered rate for each item or the prevailing schedule of rates in the division at the discretion of the Executive Engineer.

11. No alterations which are made by the tenderers in the tender form in the nomenclature of the items of work will be recognised and if corrections are made, the tenders are liable to rejection.

12. There should be no alterations or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to, and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

13. No reference should be made to the Public Works Department schedule of rates.

14. In the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof, or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

15. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates for the same will be calculated by the Executive Engineer, on the basis of current rates for materials and labour with a contractor's profit of 5 per cent as may be approved by the Superintending Engineer. This shall be final and legally binding on the tenderer.

16. The quantities given in the schedule are only approximate and the drawings shown to the contractor are only tentative and are liable to alterations, omissions, deductions or additions, at the discretion of the Executive Engineer or his representative and may be due to any reason whatsoever. The tendered rates will hold good for any quantity, whether higher or lower than those given in the enclosed schedule.

17. The works should be completed and handed over in a tidy condition to the Public Works Department by the end of November 1941, failing which the Executive Engineer may, at his discretion, levy a penalty of Rs. 5 per day which will ordinarily be calculated at 12 per cent per annum on the total outlay as liquidated damages for non-fulfilment of contract, and will be recovered from the contractor's outstandings for the period exceeded by him beyond the time fixed and until the work is completed and handed over.

18. In all matters of disputes of any kind not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Chief or the Superintending Engineer shall be final and legally binding.

19. No claim for damages for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reasons for such delays. Contractors should bear this in mind when tendering for the work. Extension of time due to delays caused by the departmental officers will, however, be considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools and plant and machinery that will be supplied by the Executive Engineer in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer. The tenderer will pay the hire on tools and plant and machinery as per rules from the date of taking over of such machinery, tools and plant from the Stores to the date of return thereto, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractor should arrange for the payment of royalty and tolls.

Note.—(*a*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labour required in setting out the works.
(2) Provide all necessary scaffolding, centering, labour and appliances for hoisting.
(3) Provide mortar mills and sheds, to keep materials under cover and also for workmen.
(4) Arrange for protecting work during inclement weather.
(5) Supply requisite temporary lights, water cisterns, water pumps and hoses, sieves, parahs, shoring, strutting and other requisite protective appliances during the progress of the work.
(6) Supply all water required for work and workmen and shall provide temporary latrines and drains.
(7) Clean away all dirt, rubbish, superfluous materials and debris as they accumulate.
(8) Provide arrangements for pumping and baling of water from excavations and foundations wherever and whenever necessary with his own pumping apparatus including necessary leading drains, slump pits, etc.
(9) Afford facilities to any other parties employed upon the work by the P. W. D., so that their work may proceed during the progress of the contract, and give such persons the use of ordinary scaffolding and ladders.
(10) The contractor is responsible for all accidents to workmen, etc., on the work and he must take precaution against all risk of accidents and if necessary provide for the same by insurance at the proper time.

Note.—(*b*) It is the business of the contractor to make his own arrangements for quarries and supplies of materials.

N.B.—Copies of tender in the prescribed form are obtainable from the Office of the Executive Engineer, Kolar Division, Kolar, only on a payment of four annas per form.

Abstract estimate for restoring Dimbachamanchalli Doddakere, Register No. 630—818 (major) in Kolar Taluk.

No.	Items of work	Unit	Rate	Quantity	Rates to be tendered
			Rs. a. p.		
	I. Bund.				
1	Jungle clearing and removing ant-hills, etc., complete including the flank bund portion	Grade	2 0 0	39	
2	Removing top soil and cutting grips and trenches to receive new earth work (excluding W. W. portion)	,,	2 0 0	37	
3	Earthwork excavation from barren pits and using the same for bund including watering and consolidation, etc., complete ..	C.yd.	0 3 0	14,272	
4	Turfing the front and rear slopes	S.yd.	0 0 9	8,415	
5	Providing and fixing grade stones including figuring and painting, etc., complete ..	No.	1 8 0	38	
6	Do Index stones do ..	,,	0 6 0	38	
7	Do Register No. stone do ..	,,	3 0 0	1	
8	Do Gauge stones do ..	,,	15 0 0	1	
9	Gravel backing to revetment including watering and consolidation with ½ a mile lead ..	C.yd.	0 6 0	1,131	
10	New stone revetment	,,	1 8 0	2,360	
11	Old stone revetment (removing and resetting) ..	,,	0 8 0	311	
12	Puddle core wall for the breach portion ..	,,	0 8 0	101	
13	Providing and fixing B. M. stones including figuring and painting	No.	2 8 0	2	
	Total Rs. ..				..
	II. Sluice (of 8″ pipes).				
1	Cutting open the bund and refilling with watering and tamping	C.yd.	0 5 0	127	
2	Concrete stone jelly in surki mortar	C.ft.	0 4 0	250	
3	Size stone in surki mortar	,,	0 4 6	314	
4(*a*)	Burnt stone slabs 6″ thick dressed and fixed ..	S.ft.	0 5 0	117	
(*b*)	Do 9″ thick for gibbet slabs ..	,,	0 8 0	32	
5	Pointing with cement mortar	Sqr.	4 0 0	4·01	
6	Providing and fixing a new plug and rod with locking arrangements, etc., complete ..	No.	15 0 0	1	
7	Drilling holes in orifice and guide slabs ..	L. S.	..	..	
8	Providing and fixing C. I. pipe of 8″ diar. including Railway freight, carting charges to works pot tarring and jointing, etc., complete	R.ft.	4 0 0	36	
	Total Rs. ..				..
	III. Constructing Sluice No. 2 at grade 17 (As per sluice No. 1).				
	Total Rs. ..				..
	IV. Constructing a masonry W. W. 240′ long with crest R. L. at 52·00.				
1(*a*)	Earthwork excavation for foundation ..	C.yd.	0 2 9	1,095	
(*b*)	Do for clearing approach and draft channels	,,	0 2 9	2,324	

No.	Items of work	Unit	Rate	Quantity	Rates to be tendered
			Rs. a. p.		
2	Concrete with stone jelly in surki mortar ..	C.ft.	0 4 0	864	
3	Size stone in surki mortar including through stones	,,	0 4 6	2,038	
4	Burnt stone slabs 6" thick dressed and fixed in surki mortar ..	S.ft.	0 5 0	397	
5	Cement pointing after raking joints	Sqr.	4 0 0	16·86	
6	Rough stone work new including jelly wedging	C.yd.	1 8 0	497	
7	Joggle joints for covering slabs	No.	0 8 0	30	
8	Providing clay ramp in front of body wall ..	C.yd.	0 6 0	41	
	Total Rs. ..				
	V. Diverting Feeder Channel to the Tank.				
1	Earthwork excavating feeder channel ..	C.yd.	0 2 9	666	
	Total Rs. ..				

C. R. IYENGAR,
Executive Engineer.

MANDYA DIVISION.

Abstract Notification dated 15th April 1940.

The attention of the public is hereby invited to the notification on pages 925-927, Part VI of the issue of the *Mysore Gazette*, dated 25th April 1940, inviting tenders for the construction of five Linemen's quarters along the Mandya Transmission line.

The last date fixed for the receipt of tender in this office is 3 P.M. on 13th May 1940.

B. S. NARASINGA RAO,
Executive Engineer.

SHIMOGA DIVISION.

Abstract Notification dated the 9th April 1940.

The attention of the public is drawn to the notification calling for tenders for restoring Horabyle Minor tank, near Konandur Agrahar Hobli, Tirthahalli Taluk, published in pages 854-856, Part VI in the *Mysore Gazette*, dated 18th April 1940.

Tenders will be received by the Executive Engineer, Shimoga Division up to 3 P.M. on 4th of May 1940.

Earnest money required for the work is Rs. 100 which should be credited to the Treasury to "17 (*a*) P. W. Deposits" and challan enclosed.

Abstract Notification dated 20th April 1940.

The attention of the public is drawn to the notification calling for tenders for improving Bhadravati-Holehonnur Road from 7 to 4/11 miles published in pages 929-930, Part VI of the *Mysore Gazette*, dated 25th April 1940.

Tenders will be received by the Executive Engineer, Shimoga Division, up to 3 P.M. on 13th May 1940.

Earnest money required for the work is Rs. 600 which should be credited to the Treasury to "17 (*a*) P. W. Deposits" and challan enclosed.